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Padilla Park at Silver King Park RFQ Questions and Answers Addendum 

Q. Is the park/landscape plan included in the RFQ approved by the Town's planning 
committee and basically ready to be converted into construction drawings or are 
you looking for totally new designs/plans?  

 
A. The Swaback Partners’ plans set the overall vision and some basic parameters 

for the project. The Town would not object to reasonable creative modifications 
that could improve the project from a functional, aesthetic and/or fiscal 
perspective. However, the Town is not looking for totally new designs or plans. 

 
Q. Some contractors are concerned about the broad scope of work and possible 

budget for this project. 
 

A. This is a RFQ so we are picking the team based on their qualifications and ability 
to complete this project and not on the estimated dollar amount projected for the 
preferred scope of work. As with most projects, the scope might need to be 
adjusted or budget expectations modified to complete the project.  
 

Q. How beholden should we be to the current design development documents from 
Swaback Partners? After reviewing the plans, it seems that there are some 
opportunities to have more of a presence on Main Street. We are also interested 
in perhaps reorienting the amphitheater so that patrons would not be looking 
west into the setting sun.  
 

A. The Swaback Partners’ plans set the overall vision and some basic parameters 
for the project. The Town would not object to reasonable creative modifications 
that could improve the project from a functional, aesthetic and/or fiscal 
perspective. 
 

Q. The RFQ states that substantial completion must be done within the Fiscal Year. 
In order to compress the schedule we would have to be at risk for project work 
between notification of award and council approval. We understand that the 
Mayor and Council support this initiative, but wanted to clarify that this was your 
intent. Also related to schedule, the permitting process with ADOT can be a 
lengthy process. Should we assume the typical month review period? Any drawn 
out permit review process will substantially impact the project schedule to its 
detriment.  
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A. The final project time-line will have to be negotiated along with the other final 
terms of the contract. The Town will do all we can on our end to expedite plan 
reviews, permitting and inspections. ADOT has no jurisdiction on this project, but 
please allow time for local approvals and the noted participation of SHPO/State 
Parks. 
 

Q. The water feature described in both the RFQ and the design development 
drawings is rather large. On similar projects we are seeing pricing for these 
features that would consume the entire indicated budget. Is this important feature 
something that could fall under the phasing or scope modification? 
 

A. The Town is open to possible modifications to the water feature size, design, etc. 
so long as the feature ideally remains family-oriented and centrally located 
between the grass and patio areas. 
 

Q. As an add alternate, is the bathroom remodel included in the current program 
budget and scope of work to be defined under Item 9 “Scope of Work” (pages 8-9 
of the RFQ)? 
 

A. The bathroom addition is a critical project component that must be completed 
with the park development. Though the approach to that aspect of the project 
might vary from bid to bid, the bathrooms are not something that can be held for 
a later phase or removed from the project.  

Q. In the RFQ, it does not state whether an A or B license is required.  Could you 
please clarify?   

A. The RFQ does not state a preference. A or B could both work for this project. 

Q. Will the abandonment of Granite Street be a part of this project? 

A. The Granite Street abandonment was completed. 

Q. What is the Town’s Fiscal Year period? 

A. The Town’s Fiscal Year is 7/1-6/30. 

Q.  Do resumes count towards the maximum page count? 

A. Resumes can be included or excluded from the preferred page count. There is 
no preference to either approach. 

Q. Has there been a traffic study completed for the off-site parking and street 
widening? 
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A. No TIA completed or required. Perimeter road enhancements are sought to 
compete adjacent frontages around the park and to potentially change the 
direction of traffic flow or change on-street parking conditions if such changes 
would be prudent and beneficial. 

Q. Has there been any preliminary studies/analysis of the soils and hydrology? 

A. No hydrology or soil studies are available for this site. 

Q. Are state or federal funds being used on the project, either for design or 
construction (are all monies are from Florence's general fund/CIP budget, bonds, 
or other Town sources?).   

A. Project will be paid from Town funds. No federal or state funds or grant funds 
have been identified for this project. 

Q. I am inquiring about the equipment related to the splash pad. I would like to be 
involved with supplying materials for the splash pad portion of this project if at all 
possible. Can you share any information that may help me with this project? 

A. The selected contractor and their subcontractors will be making these decisions 
with the Town’s oversight and participation. 

Q. The lighting component for the project seems extensive and costly? Can the 
lighting specifications be modified? 

A. Lighting is an important component of this project, but the Town would not object 
to reasonable creative modifications that could improve this aspect of the project 
from a functional, aesthetic and/or fiscal perspective. 

 


